
BID TAB FOR: Backwash Water Supply Upgrade (Rebid) FILE NO.  2014-027-00  

BID DATE:  May 27,2015 CODE:  50002-WC0066

REF. ITEM    ENGINEER'S ESTIMATE 1. Workman Industrial Services 2. North Bay Construction Inc. 3. Craig Edward Susany, Inc.

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $36,193.00 $36,193.00 $25,000.00 $25,000.00 $16,000.00 $16,000.00 $40,000.00 $40,000.00
2 624 Mobilization 1 L.S. $19,000.00 $19,000.00 $50,000.00 $50,000.00 $29,481.00 $29,481.00 $40,000.00 $40,000.00
3 SPEC Backwash Water Main Improvements (As Per Plan) 1 L.S. $1,027,807.00 $1,027,807.00 $986,740.00 $986,740.00 $1,045,000.00 $1,045,000.00 $1,104,300.00 $1,104,300.00

4 SPEC

Architectural Finishes Re-Work - Bidders shall presume that any 

architectural finishes re-work necessitated by the removal of 

existing piping, equipment, or work of this project shall be 

considered incidental to the item necessitating the work.  This 

bid item shall include an additional Architectural Finishes Re-

Work Allowance of $34,700 to be used at the discretion of the 

City of Akron for additional Architectural Finishes Re-Work 

above and beyond what is necessitated by the project. 1 ALLOW $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00

$1,117,700.00 $1,096,440.00 $1,125,181.00 $1,219,000.00

+/- ENGINEER'S ESTIMATE -1.90% 0.67% 9.06%

* No Bid Bond

** Both copies of EEO Form (Section IV) are incomplete

TOTAL CONSTRUCTION COSTS 

1



BID TAB FOR: Backwash Water Supply Upgrade (Rebid) FILE NO.  2014-027-00

BID DATE:  May 27,2015 CODE:  50002-WC0066

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $36,193.00 $36,193.00
2 624 Mobilization 1 L.S. $19,000.00 $19,000.00
3 SPEC Backwash Water Main Improvements (As Per Plan) 1 L.S. $1,027,807.00 $1,027,807.00

4 SPEC

Architectural Finishes Re-Work - Bidders shall presume that any 

architectural finishes re-work necessitated by the removal of 

existing piping, equipment, or work of this project shall be 

considered incidental to the item necessitating the work.  This 

bid item shall include an additional Architectural Finishes Re-

Work Allowance of $34,700 to be used at the discretion of the 

City of Akron for additional Architectural Finishes Re-Work 

above and beyond what is necessitated by the project. 1 ALLOW $34,700.00 $34,700.00

$1,117,700.00

+/- ENGINEER'S ESTIMATE

* No Bid Bond

** Both copies of EEO Form (Section IV) are incomplete

TOTAL CONSTRUCTION COSTS 

 

*4. Lockhart Concrete **5. S.E.T., Inc.

PRICE AMOUNT PRICE AMOUNT

$39,000.00 $39,000.00 $16,000.00 $16,000.00
$28,000.00 $28,000.00 $60,000.00 $60,000.00

$1,227,300.00 $1,227,300.00 $1,360,000.00 $1,360,000.00

$34,700.00 $34,700.00 $34,700.00 $34,700.00

$1,329,000.00 $1,470,700.00

18.90% 31.58%

2



ESTIMATE OF PROJECT COSTS  

PROJECT: BACKWASH WATER SUPPLY UPGRADE 9-Mar-15

CODE NUMBER: 50002-WC0066

FILE NUMBER: 2014-027-00

BID DATE: 04/15/2015

Engineer's Estimate of cost for the installation of 

approximately 200 linear feet of buried 24-inch ductile iron 

water main, connection to an existing 48-inch PCCP force 

main via a tapping sleeve, and connection to the existing 

Backwash Header and includes a magnetic flow meter, motor 

actuated valve to function as a rate-of–flow controller at the 

Akron Water Plant, 1570 Ravenna Road, Kent, Ohio 44240.

                                                                                                 

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA OE AT&T TWC SPECIAL RECONSTR.

103.05 Contract Performance Bond 1 L.S. $36,193.00 $36,193.00

624 Mobilization 1 L.S. $19,000.00 $19,000.00

SPEC Backwash Water Main Improvements (As Per Plan) 1 L.S. $895,807.00 $895,807.00

SPEC

Architectural Finishes Re-Work - Bidders shall presume that 

any architectural finishes re-work necessitated by the removal 

of existing piping, equipment, or work of this project shall be 

considered incidental to the item necessitating the work.  This 

bid item shall include an additional Architectural Finishes Re-

Work Allowance of $34,700 to be used at the discretion of the 

City of Akron for additional Architectural Finishes Re-Work 

above and beyond what is necessitated by the project. 1 ALLOW $34,700.00 $34,700.00

Totals  $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Prorated Common Items $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Total Estimated Construction Cost $985,700.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

PROPERTY'S PORTION

1995 RATE SCHEDULE OF ASSESSMENTS

Paving 0 L.F. $26.50 $0.00

     Charitable Use 0 L.F. $13.25 $0.00

Sidewalks 0 L.F. $13.50 $0.00

Curbs 0 L.F. $10.75 $0.00

Drive Approaches 0 S.F. $1.90 $0.00

Drain Pipe 0 Each $20.00 $0.00

Storm Sewer 0 L.F. $22.00 $0.00

Storm Laterals 0 EACH $550.00 $0.00

Sanitary Sewer 0 L.F. $22.00 $0.00

Sanitary House Laterals 0 Each $550.00 $0.00

Water Mains 0 L.F. $24.00 $0.00

Water Mains (per 53.04(k)) 0 L.F. $10.50 $0.00

Water Service Connections 0 Each $580.00 $0.00

Resurfacing  

     Residential 0 L.F. $6.65 $0.00

     Arterial/Collector 0 L.F. $7.00 $0.00

          Residential Use 0 L.F. $3.50 $0.00

          Charitable Use 0 L.F. $3.50 $0.00

Full Depth Reconstruction $0.00  50% $0.00

Total Estimated Property's Portion $0.00

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated 

Constructi

on Cost $0.00

Engineerin

g and 

Inspection 

(20%) $0.00

Direct 

Purchase 

of Water 

Main by 

DBE #REF!

Total 

Water 

Capital 

Fund #REF!

SEWER CAPITAL FUND

Estimated 

Constructi

on Cost $0.00

Engineerin

g and 

Inspection 

(20%) $0.00

Less 

Assessme

nts for 

Sanitary 

Sewers $0.00

Less 

Assessme

nts for 

Sanitary 

Laterals $0.00

Total 

Sewer 

Capital 

Fund $0.00

STREET LIGHT FUND

Estimated 

Constructi

on Cost $0.00

Engineerin

g and 

Inspection 

(20%) $0.00

Total 

Street 

Light Fund $0.00

PROJECT COST SUMMARY

Total Estimated Construction Cost ########

Contingency @ 5% ########

Consultant Design $0.00

Engineering - Design $0.00

Supplemental Services (Emerald Environmental) $0.00

Construction - Inspection @ 10% ########

Advertising $1,500.00

Total Estimated Project Cost ########

SUMMARY OF FUNDING SOURCES

City of Akron

     Water Capital Fund ########

Total Estimated Project Cost ########



BIDDING SCHEDULE FOR: Backwash Water Supply Upgrade

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 624 Mobilization 1 L.S.

3 SPEC Backwash Water Main Improvements (As Per Plan) 1 L.S.

4 SPEC

Architectural Finishes Re-Work - Bidders shall presume 

that any architectural finishes re-work necessitated by 

the removal of existing piping, equipment, or work of this 

project shall be considered incidental to the item 

necessitating the work.  This bid item shall include an 

additional Architectural Finishes Re-Work Allowance of 

$34,700 to be used at the discretion of the City of Akron 

for additional Architectural Finishes Re-Work above and 

beyond what is necessitated by the project. 1 ALLOW $34,700.00 $34,700.00

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


